

## Exhibit C

### City of Camas IDDE Field Screening

Fee Estimate

Otak, Inc.

**Otak Project 19308**

<i>Task</i>	<i>Primary Services</i>	Civil Engineer VIII	Engineering Designer IV	Planner Associate IV	Planner Associate II	Project Admin. Asst	<i>Total Hours</i>	<i>Total Budget by Task</i>
<b>TASK 1: PROJECT MANAGEMENT</b>								
	Project Management	4		10		1	15	\$1,741.00
<b>TASK 2: FIELD SCREENING</b>								
2.1	Inventory Review and Field Mapping	1	16	8	40		65	\$5,826.00
2.2	Fieldwork	1	80	16	96	4	197	\$17,766.00
2.2	Data Management and Summary Report	1	40	24	96	2	163	\$14,576.00
	<i>Total Hours</i>	7	136	58	232	7	440	
	<i>Billing Rate</i>	\$154	\$97	\$105	\$82	\$75		
	<i>Total Labor Cost</i>	\$1,078	\$13,192	\$6,090	\$19,024	\$525		<b>\$39,909.00</b>
	<i>Direct Expenses (3%)</i>							<b>\$1,200.00</b>
	<b>Total</b>	<b>\$1,078</b>	<b>\$13,192</b>	<b>\$6,090</b>	<b>\$19,024</b>	<b>\$525</b>		<b>\$41,109.00</b>