

PROJECT NO. SS-605

CONTRACT TOTAL:

(Basis of Award Bid Items 1-12)

I, Jennifer Gorsuch, Deputy City Clerk hereby certify that these bid tabulations are correct.

ennifer Gorsuch

Thompson Bros. Excavating, Inc. Nutter Corporation

\$46,742.08

\$54,486.22

ate

Schmid & Sons, Inc.

\$89,416.99

McDonald Excavating, Inc.

\$78,362.36

| DE | DESCRIPTION: NW Klickitat St. Storm Repair Ent. By | | | \$53,598.00 | | 636 SE 3rd Ave. Camas, WA 98607 | | 18211 NE Fourth Plain Rd. Vancouver, WA 98682 | | 7211-A NE 43rd Avenue Vancouver, WA 98661 | | 2719 Main Street Washougal, WA 98671 | | PO Box 799 Camas, WA 98607 | |
|-----------|--|------|--------|---------------------------|----------------|------------------------------------|-------------------|--|-------------------|--|-------------------|---|-------------------|-------------------------------|-------------------|
| DAT | DATE OF BID OPENING: September 29, 2015, at 10:30 AM RLS | | | | | 360.834.2514 | | 360.254.7056 | | 360.573.2000 | | 360.835.8794 | | 360.834.3376 | |
| ITE NO | M DESCRIPTION | UNIT | QTY | UNIT PRICE | ENGRG TOTAL | UNIT PRICE | CONTRACT TOTAL | UNIT PRICE | CONTRACT TOTAL | UNIT PRICE | CONTRACT TOTAL | UNIT PRICE | CONTRACT TOTAL | UNIT PRICE | CONTRACT TOTAL |
| 1 | Mobilization | LS | 1.00 | \$4,495.00 | \$4,495.00 | \$2,500.00 | \$2,500.00 | \$7,000.00 | \$7,000.00 | \$7,994.04 | \$7,994.04 | \$10,500.00 | \$10,500.00 | \$7,450.00 | \$7,450.00 |
| 2 | Project Temporary Traffic Control | LS | 1.00 | \$1,000.00 | \$1,000.00 | \$1,500.00 | \$1,500.00 | \$1,000.00 | \$1,000.00 | \$500.00 | \$500.00 | \$2,000.00 | \$2,000.00 | \$1,900.00 | \$1,900.00 |
| 3 | Clearing & Grubbing | LS | 1.00 | \$1,500.00 | \$1,500.00 | \$2,300.00 | \$2,300.00 | \$1,000.00 | \$1,000.00 | \$4,000.00 | \$4,000.00 | \$2,580.00 | \$2,580.00 | \$2,225.00 | \$2,225.00 |
| 4 | Structure Excavation Class B, Incl. Haul | CY | 340.00 | \$30.00 | \$10,200.00 | \$22.50 | \$7,650.00 | \$16.00 | \$5,440.00 | \$31.00 | \$10,540.00 | \$44.00 | \$14,960.00 | \$90.00 | \$30,600.00 |
| 5 | Construction Geotextile for Separation | SY | 100.00 | \$2.00 | \$200.00 | \$3.50 | \$350.00 | \$5.00 | \$500.00 | \$3.00 | \$300.00 | \$3.50 | \$350.00 | \$5.30 | \$530.00 |
| 6 | Crushed Surfacing Base Course | TONS | 100.00 | \$22.50 | \$2,250.00 | \$21.53 | \$2,153.00 | \$28.00 | \$2,800.00 | \$13.00 | \$1,300.00 | \$43.00 | \$4,300.00 | \$41.00 | \$4,100.00 |
| | Corrugated Polyethylene Storm Sewer Pipe, | | | | | | | | | | | | | | |
| 7 | 15 In. Diam. | LF | 60.00 | \$60.00 | \$3,600.00 | \$81.00 | \$4,860.00 | \$43.00 | \$2,580.00 | \$75.00 | \$4,500.00 | \$125.00 | \$7,500.00 | \$145.00 | \$8,700.00 |
| 8 | Erosion/Water Pollution Control | LS | 1.00 | \$1,000.00 | \$1,000.00 | \$1,500.00 | \$1,500.00 | \$1,000.00 | \$1,000.00 | \$750.00 | \$750.00 | \$4,100.00 | \$4,100.00 | \$2,875.00 | \$2,875.00 |
| 9 | Light Loose Riprap | CY | 100.00 | \$45.00 | \$4,500.00 | \$43.50 | \$4,350.00 | \$48.00 | \$4,800.00 | \$1.00 | \$100.00 | \$50.00 | \$5,000.00 | \$46.00 | \$4,600.00 |
| 10 | Quarry Spalls, 3 In 8 In. | TONS | 400.00 | \$45.00 | \$18,000.00 | \$21.18 | \$8,472.00 | \$33.00 | \$13,200.00 | \$33.00 | \$13,200.00 | \$32.50 | \$13,000.00 | \$28.00 | \$11,200.00 |
| 11 | Gabion Cribbing | CY | 14.00 | \$175.00 | \$2,450.00 | \$140.00 | \$1,960.00 | \$200.00 | \$2,800.00 | \$320.00 | \$4,480.00 | \$450.00 | \$6,300.00 | \$398.00 | \$5,572.00 |
| 12 | Concrete Pipe Anchor | EA | 2.00 | \$125.00 | \$250.00 | \$350.00 | \$700.00 | \$500.00 | \$1,000.00 | \$1,300.00 | \$2,600.00 | \$850.00 | \$1,700.00 | \$1,368.00 | \$2,736.00 |
| | SUBTOTAL: SALES TAX (8.4%): | | | \$49,445.00 \$4,153.38 | | \$38,295.00 \$3,216.78 | | \$43,120.00 \$3,622.08 | | \$50,264.04 \$4,222.18 | | \$72,290.00 \$6,072.36 | | \$82,488.00 \$6,928.99 | |
| | OALLO TAX (0.4%). | | | | \$4,155.56 | | \$3,210.78 | | \$3,022.08 | | 34,222.18 | | \$6,072.36 | | 30,928.99 |

\$41,511.78

Haag & Shaw, Inc.

\$53,598.38

Engineer's Estimate: