



I, Jennifer Gorsuch, hereby certify that these bid tabulations are correct. Jennifer Gorsuch, City Clerk Date 2/13/18

PROJECT NO. T1008 DESCRIPTION: Dallas Street Neighborhood Improvements (NE Dallas from 17th Ave to 21st Ave) DATE OF BID OPENING: February 13, 2018, at 11:00 a.m. Ent. By RLS Engineer's Estimate: \$644,605.00 Tapani, Inc. PO Box 1900 Battle Ground, WA 98604 360.687.1148 McDonald Excavating, Inc. 2719 Main Street Washougal, WA 98671 360.835.8794 Nutter Corporation 7211-A NE 43rd Avenue Vancouver, WA 98661 360.573.2000 CivilWorks NW, Inc. PO Box 5698 Vancouver, WA 98668 360.694.8849 Clark & Sons Excavating 7601 NE 289th St Battle Ground, WA 98604 360.450.7378 Haag & Shaw, Inc. 636 SE 3rd Ave Camas, WA 98607 360.834.2514 Advanced Excavating Specialists, LLC 1010 Columbia Boulevard Longview, WA 98632 360.232.8854

Table with 20 columns: ITEM NO, DESCRIPTION, UNIT, QTY, UNIT PRICE, ENGRG TOTAL, UNIT PRICE, CONTRACT TOTAL, UNIT PRICE, CONTRACT TOTAL, UNIT PRICE, CONTRACT TOTAL, UNIT PRICE, CONTRACT TOTAL, UNIT PRICE, CONTRACT TOTAL, UNIT PRICE, CONTRACT TOTAL, UNIT PRICE, CONTRACT TOTAL. Includes items 1-27 for Schedule A - Street.

Schedule A Street Subtotal (Non-Taxable Items) \$288,936.00 \$296,973.00 \$257,773.25 \$293,033.44 \$272,587.50 \$345,705.50 \$300,484.00 \$287,795.00 Washington State Sales Tax (0%) N/A N/A N/A N/A N/A N/A N/A N/A Schedule A Street Total \$288,936.00 \$296,973.00 \$257,773.25 \$293,033.44 \$272,587.50 \$345,705.50 \$300,484.00 \$287,795.00

Table with 20 columns: ITEM NO, DESCRIPTION, UNIT, QTY, UNIT PRICE, ENGRG TOTAL, UNIT PRICE, CONTRACT TOTAL, UNIT PRICE, CONTRACT TOTAL, UNIT PRICE, CONTRACT TOTAL, UNIT PRICE, CONTRACT TOTAL, UNIT PRICE, CONTRACT TOTAL, UNIT PRICE, CONTRACT TOTAL, UNIT PRICE, CONTRACT TOTAL. Includes items 28-50 for Schedule B - Water/Sewer.

Schedule B Water/Sewer Subtotal \$328,108.00 \$332,728.00 \$273,308.50 \$283,176.00 \$318,133.00 \$256,982.00 \$301,013.00 \$360,656.00 Washington State Sales Tax (8.4%) \$27,561.07 \$22,959.15 \$22,957.91 \$23,786.78 \$26,723.17 \$21,586.49 \$25,285.09 \$30,295.10 Schedule B Water/Sewer Total \$355,669.07 \$355,687.15 \$296,266.41 \$306,962.78 \$344,856.17 \$278,568.49 \$326,298.09 \$390,951.10

CONSTRUCTION TOTAL (SCH. A + SCH. B) \$644,605.07 \$649,250.15 \$554,039.66 \$599,996.22 \$617,443.67 \$624,273.99 \$626,782.09 \$678,746.10 BASIS OF AWARD